DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/26/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
CALL ORDER : 002 CONTRACT ID : 23-071-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N1
STATE/FEDERAL AID NO: EBRN-N295(2) CONTRACT TIME : 131 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : EBRN-N295(2)
BR 1-201 on Beech Hill Drive over Pike Creek
SET-ASIDE
VENDOR RANKING : Contract was awarded on 06/26/08 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,185,745.91 135.6387% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 874,194.25 100.0000% 73.7253%
2 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 1,055,456.62 120.7348% 89.0120%
3 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 S 1,098,113.15 125.6143% 92.6095%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 1,748,743.49 200.0406% 147.4805%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 ALL PROJECT ITEMS
| | |
0010 201000 LUMP | 20000.00000 20000.00 | 3500.00000 3500.00| 15500.00000 15500.00
CLEARING AND GRUBBING | | |
0020 202000 205.000 CY | 27.28482 5593.39| 15.00000 3075.00| 25.00000 5125.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 1510.000 cCY | 21.80906 32931.68| 21.00000 31710.00| 58.00000 87580.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 207501 LUMP | 25000.00000 25000.00| 112500.00000 112500.00]| 70000.00000 70000.00
SHEETING AND SHORING | | |
0045 209002 50.000 CY | 27.00000 1350.00] 24.00000 1200.00] 75.00000 3750.00
BORROW, TYPE B | |
0050 209006 60.000 CY | 37.31711 2239.03| 15.00000 900.00] 60.00000 3600.00
BORROW, TYPE F | | |
0060 210000 1345.000 CY | 14.19970 19098.60] 8.50000 11432.50] 19.00000 25555.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 50000.00000 50000.00| 15000.00000 15000.00] 43000.00000 43000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251501 540.000 LF | 3.00598 1623.23| 4.00000 2160.00 | 5.63000 3040.20
SILT FENCE | | |
0090 252000 1.000 EACH | 181.27000 181.27] 150.00000 150.00] 560.00000 560.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 263001 1.000 EACH | 1298.88889 1298.89| 500.00000 500.00| 900.00000 900.00
| | |

SUMP PIT, TYPE 2



STONE MASONRY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/26/08
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
CALL ORDER 002 CONTRACT ID 23-071-04.01 COUNTIES NEW CASTLE
LETTING DATE 05/20/08 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0110 266000 68.000 CY | 206.68378 14054.50| 210.00000 14280.00 | 400.00000 27200.00
SANDBAG DIKES | |
0120 270500 4.000 EACH | 358.59375 1434.38]| 250.00000 1000.00] 340.00000 1360.00
DEWATERING BAG | | |
0130 302007 115.000 CY | 51.77753 5954.42| 56.00000 6440.00] 66.00000 7590.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0140 302500 195.000 TON | 36.27035 7072.72 35.00000 6825.00] 33.00000 6435.00
DELAWARE NO. 3 STONE | | |
0150 401644 116.000 TON | 113.32887 13146.15]| 114.00000 13224.00| 190.00000 22040.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0160 401647 60.000 TON | 124.35340 7461.20| 230.00000 13800.00| 180.00000 10800.00
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 | | |
0170 602003 160.000 CY | 260.00000 41600.00 | 250.00000 40000.00| 280.00000 44800.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0180 602013 46.000 CY | 721.83722 33204.51| 950.00000 43700.00 | 900.00000 41400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0190 602015 225.000 cCY | 926.09088 208370.45| 360.00000 81000.00 | 530.00000 119250.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0200 602017 22.000 cCY | 1632.12121 35906.67] 1300.00000 28600.00| 1300.00000 28600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0210 602579 120.000 EACH | 44.70607 5364.73| 30.00000 3600.00] 19.00000 2280.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0220 602588 278.000 SY | 25.24347 7017.68| 42.50000 11815.00| 24.00000 6672.00
ANTI-GRAFFITI COATING | | |
0230 602616 195.000 SF | 4.10000 799.50] 5.00000 975.00] 5.63000 1097.85
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0240 604000 53526.000 LB | 1.11453 59656.33| 1.35000 72260.10| 1.64000 87782.64
BAR REINFORCEMENT, EPOXY COATED | | |
0250 608000 145.000 TON | 38.93584 5645.70] 35.00000 5075.00] 46.00000 6670.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0260 610001 905.000 SF | 49.22076 44544 .79 | 43.00000 38915.00] 37.00000 33485.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/26/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
CALL ORDER 002 CONTRACT ID 23-071-04.01 COUNTIES NEW CASTLE
LETTING DATE 05/20/08 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 612021 12.000 LF | 47.70342 572.44| 165.00000 1980.00 | 73.00000 876.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0275 612501 94.000 LF | 10.00000 940.00| 12.00000 1128.00] 11.00000 1034.00
PVC PIPE, 4" | | |
0280 623002 LUMP | 245000.00000 245000.00| 143300.00000 143300.00| 152000.00000 152000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
0290 701022 273.000 LF | 30.57814 8347.83| 33.00000 9009.00| 39.00000 10647.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0300 708057 1.000 EACH | 2784.19355 2784.19| 5800.00000 5800.00 | 3400.00000 3400.00
DRAINAGE INLET, 72" X 24" | | |
0305 712022 730.000 TON | 65.00000 47450.00 | 37.00000 27010.00| 52.00000 37960.00
RIPRAP, R-6 | | |
0310 712531 182.000 CY | 45.92467 8358.29| 42.00000 7644.00 | 35.00000 6370.00
CHANNEL BED FILL | | |
0320 713003 778.000 SY | 3.52817 2744.92 | 2.50000 1945.00 | 3.38000 2629.64
GEOTEXTILES, RIPRAP | | |
0340 720506 300.000 LF | 7.51675 2255.03| 7.50000 2250.00 | 8.00000 2400.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0350 720527 1179.000 EADY | 2.26597 2671.58]| 0.25000 294.75| 0.34000 400.86
PLASTIC DRUMS | |
0360 720567 300.000 LF | 26.32898 7898.69 | 30.00000 9000.00] 24.00000 7200.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0370 720585 4.000 EACH | 2846.69118 11386.76| 3725.00000 14900.00| 3800.00000 15200.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0380 725003 4.000 EACH | 1791.06667 7164.27| 3100.00000 12400.00| 3100.00000 12400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0390 732500 106.000 TON | 45.63127 4836.91 | 40.00000 4240.00 | 45.00000 4770.00
TOPSOIL | | |
0400 734013 1916.000 SY | 0.69205 1325.97| 0.60000 1149.60| 0.34000 651.44
PERMANENT GRASS SEEDING, DRY GROUND | | |
0410 734015 488.000 SY | 0.81284 396.67| 1.20000 585.60 | 1.13000 551.44
| | |

PERMANENT GRASS SEEDING, WET GROUND
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CALL ORDER 002 CONTRACT ID 23-071-04.01 COUNTIES NEW CASTLE
LETTING DATE 05/20/08 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 735534 2404.000 sY | 1.63129 3921.62] 2.25000 5409.00] 1.46000 3509.84
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0430 742500 200.000 HOUR | 37.78000 7556.00| 37.78000 7556.00| 37.78000 7556.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0440 742514 40.000 HOUR | 54.78000 2191.20] 54.78000 2191.20] 54.78000 2191.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0450 743500 262.000 EADY | 2.06984 542.30| 0.75000 196.50] 0.28000 73.36
WARNING LIGHTS, TYPE A | | |
0460 743501 1572.000 EADY | 3.57583 5621.20] 1.00000 1572.00] 0.90000 1414.80
WARNING LIGHTS , TYPE B | | |
0470 743514 20.000 EADY | 81.45574 1629.11| 65.00000 1300.00] 84.00000 1680.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0480 743525 1500.000 EADY | 3.97584 5963.76| 3.00000 4500.00] 2.20000 3300.00
TEMPORARY WARNING SIGNS | | |
0490 748527 26.000 SF | 11.00000 286.00| 22.50000 585.00| 11.00000 286.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0500 758000 81.000 SY | 28.29613 2291.99] 12.00000 972.00] 15.00000 1215.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0510 760000 1535.000 SYIN | 5.25040 8059.36| 4.00000 6140.00] 7.21000 11067.35
PAVEMENT - MILLING, HOT-MIX | | |
0520 763000 LUMP | 53000.00000 53000.00] 30000.00000 30000.00] 50000.00000 50000.00
INITIAL EXPENSE | | |
0530 763500 LUMP | 80000.00000 80000.00 | 3500.00000 3500.00] 2300.00000 2300.00
MAINTENANCE OF TRAFFIC | | |
0540 763501 LUMP | 10000.00000 10000.00| 4000.00000 4000.00] 6300.00000 6300.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,185,745.91| $ 874,194.25]| $ 1,055,456.62
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,185,745.91| $ 874,194.25]| $ 1,055,456.62

DBE GOALS

| 5

5




PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/26/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
CALL ORDER 002 CONTRACT ID 23-071-04.01 COUNTIES NEW CASTLE
LETTING DATE 05/20/08 DISTRICT N1
SET-ASIDE
I ( 3 I ( 4 ) I ( )
|RICHARD E PIERSON CONST CO I |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 ALL PROJECT ITEMS
| | |
0010 201000 LUMP | 20000.00000 20000.00| 5700.00000 5700.00]
CLEARING AND GRUBBING | | |
0020 202000 205.000 cCY | 100.00000 20500.00] 49.60000 10168.00 |
EXCAVATION AND EMBANKMENT | | |
0030 207000 1510.000 cCY | 25.00000 37750.00] 42.22000 63752.20|
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 207501 LUMP | 40000.00000 40000.00|] 654000.00000 654000.00 |
SHEETING AND SHORING | | |
0045 209002 50.000 CY | 40.00000 2000.00] 46.41000 2320.50]
BORROW, TYPE B | | |
0050 209006 60.000 CY | 20.00000 1200.00] 29.40000 1764.00|
BORROW, TYPE F | | |
0060 210000 1345.000 CY | 30.00000 40350.00| 25.14000 33813.30]
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 15000.00000 15000.00| 30400.00000 30400.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 251501 540.000 LF | 5.00000 2700.00] 2.48000 1339.20]
SILT FENCE | | |
0090 252000 1.000 EACH | 250.00000 250.00| 160.05000 160.05]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 263001 1.000 EACH | 5000.00000 5000.00] 2292.83000 2292.83|
SUMP PIT, TYPE 2 | | |
0110 266000 68.000 CY | 250.00000 17000.00 | 331.42000 22536.56|
SANDBAG DIKES | |
0120 270500 4.000 EACH | 400.00000 1600.00| 1012.49000 4049.96 |
DEWATERING BAG | | |
0130 302007 115.000 CY | 200.00000 23000.00] 99.10000 11396.50|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0140 302500 195.000 TON | 30.00000 5850.00] 48.12000 9383.40]
DELAWARE NO. 3 STONE | | |
0150 401644 116.000 TON | 200.00000 23200.00] 113.95000 13218.20|
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0160 401647 60.000 TON | 200.00000 12000.00| 117.70000 7062.00|
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
| | |

GYRATIONS,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/26/08
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
CALL ORDER : 002 CONTRACT ID : 23-071-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) ( )

|
|[RICHARD E PIERSON CONST CO I |JJID INC |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 602003 160.000 CY | 400.00000 64000.00 | 396.00000 63360.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0180 602013 46.000 CY | 1500.00000 69000.00 | 1678.00000 77188.00 |
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0190 602015 225.000 CY | 600.00000 135000.00] 492.00000 110700.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0200 602017 22.000 CY | 1500.00000 33000.00] 1584.00000 34848.00|
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0210 602579 120.000 EACH | 25.00000 3000.00| 54.57000 6548.40 |
DRILLING HOLES AND INSTALLING DOWELS | | |
0220 602588 278.000 SY | 88.00000 24464 .00 | 34.51000 9593.78|
ANTI-GRAFFITI COATING | | |
0230 602616 195.000 SF | 10.00000 1950.00| 4.66000 908.70|
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0240 604000 53526.000 LB | 1.50000 80289.00 | 1.63000 87247.38]|
BAR REINFORCEMENT, EPOXY COATED | | |
0250 608000 145.000 TON | 50.00000 7250.00 | 72.16000 10463.20]|
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0260 610001 905.000 SF | 30.00000 27150.00| 36.31000 32860.55]
STONE MASONRY | |
0270 612021 12.000 LF | 150.00000 1800.00| 100.19000 1202.28]|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0275 612501 94.000 LF | 25.00000 2350.00 | 24.64000 2316.16 |
PVC PIPE, 4" | | |
0280 623002 LUMP | 170000.00000 170000.00| 171000.00000 171000.00|
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
0290 701022 273.000 LF | 25.00000 6825.00 | 26.80000 7316.40|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0300 708057 1.000 EACH | 4000.00000 4000.00 | 4550.61000 4550.61 |
DRAINAGE INLET, 72" X 24" | | |
0305 712022 730.000 TON | 60.00000 43800.00 | 38.29000 27951.70|
| | |

RIPRAP, R-6
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TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK

DATE : 06/26/08
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TEMPORARY WARNING SIGNS

CALL ORDER : 002 CONTRACT ID 23-071-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|[RICHARD E PIERSON CONST CO I |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 712531 182.000 CY | 40.00000 7280.00 | 80.70000 14687.40|
CHANNEL BED FILL | | |
0320 713003 778.000 SY | 2.00000 1556.00 | 3.35000 2606.30 |
GEOTEXTILES, RIPRAP | | |
0340 720506 300.000 LF | 8.00000 2400.00 | 5.67000 1701.00|
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0350 720527 1179.000 EADY | 0.25000 294.75| 0.30000 353.70]|
PLASTIC DRUMS | |
0360 720567 300.000 LF | 12.00000 3600.00 | 37.43000 11229.00]|
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0370 720585 4.000 EACH | 3500.00000 14000.00| 4187.72000 16750.88]|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0380 725003 4.000 EACH | 3000.00000 12000.00| 3752.00000 15008.00 |
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0390 732500 106.000 TON | 100.00000 10600.00 | 68.73000 7285.38|
TOPSOIL | | |
0400 734013 1916.000 SY | 1.00000 1916.00| 2.48000 4751.68|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0410 734015 488.000 SY | 1.50000 732.00] 2.48000 1210.24|
PERMANENT GRASS SEEDING, WET GROUND | | |
0420 735534 2404.000 SY | 2.00000 4808.00 | 2.00000 4808.00 |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0430 742500 200.000 HOUR | 37.78000 7556.00 | 37.78000 7556.00 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0440 742514 40.000 HOUR | 54.78000 2191.20]| 54.78000 2191.20]|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0450 743500 262.000 EADY | 0.60000 157.20] 0.42000 110.04]
WARNING LIGHTS, TYPE A | | |
0460 743501 1572.000 EADY | 0.75000 1179.00| 0.91000 1430.52|
WARNING LIGHTS , TYPE B | | |
0470 743514 20.000 EADY | 100.00000 2000.00 | 90.77000 1815.40|
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0480 743525 1500.000 EADY | 2.00000 3000.00| 3.03000 4545.00 |
| | |
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CONTRACT TITLE : BR 1-201 ON BEECH HILL DRIVE OVER PIKE CREEK
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CALL ORDER : 002 CONTRACT ID 23-071-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/20/08 DISTRICT
SET-ASIDE
I ( 3 I ( 4 ) I ( )
|RICHARD E PIERSON CONST CO I |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0490 748527 26.000 SF | 25.00000 650.00] 24.21000 629.46 |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0500 758000 81.000 SY | 40.00000 3240.00] 27.73000 2246.13|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0510 760000 1535.000 SYIN | 5.00000 7675.00 | 4.18000 6416.30]
PAVEMENT - MILLING, HOT-MIX | | |
0520 763000 LUMP | 50000.00000 50000.00] 87000.00000 87000.00 |
INITIAL EXPENSE | | |
0530 763500 LUMP | 10000.00000 10000.00| 15000.00000 15000.00|
MAINTENANCE OF TRAFFIC | | |
0540 763501 LUMP | 10000.00000 10000.00| 18000.00000 18000.00 |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,098,113.15] $ 1,748,743.49] $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,098,113.15] $ 1,748,743.49] $

DBE GOALS |

5

5 % |

o°




